Approved For Release 1999/09/08 : CIA-RDP82-00457R00030019600

APPENDIX A

Text of Contract A

The following contract has been concluded between Engineer Lt Col V. G. Andrejev (referred to as "orderer") and Dr. Engineer Giovanni Hilgers (referred to as "supplier").

- The orderer has given an order for the development of a project for a technical testing stand according to the technical conditions set forth in the attachment. (See Appendix B)
- 2. The sum to be paid according to this contract is 150,000 RM (one hundred and fifty-thousand Reichsmark).
- The supplier agrees to conform to these technical conditions.
- The supplier agrees to do the work according to the following schedules and effect delivery to the orderer:

To be delivered by 14 February 1947:

- A) Fundamental factors upon which the project is based.
- B) Basic plan for the stand
 - a. mochanical
 - b. electrical.
- Short general estimate for the stand.
- D) Description of the stand and its mode of operation.

Upon delivery of this work, the supplier will receive from the ordered RM 75,000 (seventy-five thousand Reichsmark).

To be delivered by 14 February 1947: (sic, should probably read 14 March 1947)

- A) Working blue print for the entire stand.
- B) All theoretical calculations for the expected effectiveness of the stand,
- All calculations for the stand itself.
- D) All data for the electrical equipment of the stand.
- B) Directives for the adjustment of the stand.
- P) Operational directives for its use.



- 5. The orderer agrees to fulfill the following conditions:
 - A) An advance payment of RM 25,000 on 20 January 1947. This amount will be returned in two payments:
 - a. RM 10,000 on the date of the first payment (14 February 1947).
 - b. RM 15,000 on the date of the second payment (14 March 1947).
 - B) Payment for the work finished according to the above-mentioned schedule will be made after delivery of finished work.
- 6. The contract also contains the following conditions:
 - A) The orderer assumes no other obligations other than the payment of the above-quoted sums.
 - B) The orderer reserves the right to be informed constantly on the progress of the work.
 - C) The supplier agrees to finish, or cause to be finished, the stand on the orderer's request. The total sum will not exceed RM 250,000 (two hundred and fifty-thousand Reichsmark). The orderer agrees to sign the new contract which is to be completed 14 March 1947, the end of the first working period.

THE COME IN THE